



ENGINEERS

ENGINEERS · PLANNERS · PROJECT MANAGERS

Corporate Headquarters

126 East Amite Street

Jackson, MS 39201

PH: 601.968.9194

FX: 601.968.9192

www.imsengineers.com

VIA EMAIL

October 6, 2020

Attention: Honorable Mayor Johnny Magee

City of Laurel, MS

2504 Moose Drive

Laurel, Mississippi 39440

Re: Iris Drive Bridge Replacement Project

Subject: Certified Bid Tabulation and Recommendation for Award

Dear Mayor Magee:

This letter will serve as an update to the bid proposals received for the above referenced project on October 5, 2020. There were three contractors that submitted bids on this project as listed below:

Item No.	Contractor	Bid Amount	Comment
1.	Alan Coleman Construction, LLC	\$369,140.40	Low Bidder
2.	Walters Construction Company, Inc.	\$401,331.07	
3.	Bush Construction Company, Inc.	\$543,340.62	Error in bid calculation: The correct amount is \$543,339.42
	Budget		
	Total Damage Inventory #265910	\$344,811.00	The City will match 25%
	FEMA Share	\$258,608.25	75% of Total Damage Inventory
	Balance Needed for Construction	\$110,532.15	This does not include Engineering Cost

We have examined the bid proposals and it appears that all bid requirements were satisfied. However, all bids exceeded the proposed budget (\$344,811.00). Alan Coleman Construction, LLC was the low bidder with a Bid in the amount of \$369,140.40. The Engineering Estimate was \$268,361.25. In comparing the bids received - the mobilization, removal, temporary diversion, and box bridge cost from the contractors were more than the engineering estimated cost; however, the cost for each contractor was comparable. (Refer to attached Certified Bid Tabulations)

In an effort to utilize the FEMA Funds and construct the project, the City will have to provide \$110,532.15 of City funds for construction (ONLY). As a result of reviewing the information submitted, we recommend that the City of Laurel consider awarding the contract for this work to Alan Coleman Construction, LLC in the amount of their low bid of \$369,140.40 **contingent on monies being available to construct the project.**

Sincerely,

A handwritten signature in blue ink, appearing to read 'Bernard LeBlanc', is written over a horizontal line.

Bernard LeBlanc, P.E.

Attachment: Certified Bid Tabulations

c: Mr. Rod L. Hill, P.E., IMS President/COO

City of Laurel Iris Bridge Replacement File

"Moving Communities Forward"

EXHIBIT A

CERTIFIED BID TABULATIONS

It's Bridge Replacement
City of Laurel, MS
Engineer of Record - Bernard Leblanc, P.E.
6-Oct-2020

Low Bid

		Preliminary	Extended	Alan Coleman Construction, LLC	Walters Construction Company, Inc.	Bush Construction Company, Inc.
	Unit			FCI Insurance Company	The Gray Casualty & Surety Company	Suretec Insurance Company
ROADWAY				369,140.400	401,331.07	543,340.62
S-200-A	Mobilization	1,000 LS	25,000.00	70,000.00	38,000.00	43,758.47
S-201-A	Cleaning And Gullying	1,000 LS	25,000.00	15,000.00	20,000.00	3,772.50
S-202-B	Removal of Precast Concrete Bridge @ Sta. 10+72.05	1,000 UN	10,000.00	25,000.00	20,000.00	24,116.11
S-202-D	Removal of Asphalt Pavement	330,000 SY	6,200.00	18,190.00	21,000.00	6,807.20
S-202-E	Removal of Pipes (All Sizes)	40,000 SY	14,000.00	37,500.00	18,250.00	79,130.00
S-203-A	Unclassified Excavation (FV)	157,000 CY	15,570.00	12,468.00	12,500.00	19,462.50
S-203-E1	Borrow Excavation (FME) (Contractor Furnished) (Class 9)	243,000 CY	12,500.00	8,000.00	19,000.00	4,617.00
907-247-A	Temporary Stream Diversion	1,000 EA	3,037.50	25,000.00	22,400.00	84,476.60
S-304-A	Granular Material (LVM) (Class 5, Group B)	137,000 TON	32,600.00	37,500.00	35,000.00	111,020.00
S-403(A)	Hot Mix Asphalt, ST. 9.5 MM	90,000 TON	4,468.20	5,137.50	4,795.00	15,209.74
S-403(A)	Hot Mix Asphalt, ST. 25 MM	70,000 TON	97,500.00	175,000.00	300,000.00	313,060.00
S-603-CA	18" Reinforced Concrete Pipe, CLASS III	40,000 LF	51,000.00	150,000.00	218,000.00	200,780.00
901-S-603-W	8" Ductile Iron Pipe For Water Transmission	150,000 LF	2,040.00	40,000.00	40,000.00	53,470.00
901-S-603-X	8" - 45 Degree Restained Elbows	100,000 EA	15,000.00	20,000.00	90,000.00	22,422.00
S-617-A	Right-Of-Way Markers (Type II)	4,000 EA	540.00	800.00	400,000.00	885,590.00
S-618-A	Maintenance Of Traffic	18,000,000	18,000.00	8,000.00	15,000.00	3,689.17
S-618-B	Additional Construction Signs	1,000 SF	0.00	0.00	0.00	100,000.00
901-S-804-B	Box Bridge Concrete, Class "B9"	145,610 CY	65,961.33	94,646.50	878,000.00	1,063,080.00
S-805-A	Reinforcement	360,710,000 LB	0.3300	33,495.81	39,618.70	1,770.00
TOTAL ROADWAY			239,911.84	355,611.40	391,574.08	520,466.64
EROSION CONTROL						
901-S-212-A	Agricultural Limestone	0.180 TON	213,000.00	1,500,000.00	270.00	1,478.8300
S-212-B	Commercial Fertilizer (13:13:13)	880,000	77.40	1,500,000.00	152.46	265.83
S-214-A	Seeding	0.090 AC	1,273,000.00	3,000,000.00	98.01	3,692.1100
S-215-A	Vegetative Materials for Mulch	0.180 TON	114.57	270.00	544.50	1,329.16
S-226-A	Solid Sodding	100,000 SY	341,000.00	500,000.00	1,089,000.00	4,430.5600
S-233-A	Temporary Silt Fence	742.00	61.38	10,000.00	196.02	36.9200
S-415-B	Gravelled Under Rip Rap Type V AOS (0.21-0.43)	250,000 TON	7,420.00	1,250.00	1,000.00	3,692.00
S-415-E	Gravelled Under Rip Rap Type V AOS (0.21-0.43)	20,000 TON	485.00	5,000.00	1,500.00	2,385.00
907-237-A	Walrus 20"	38,000 SY	52,670.00	400,000.00	200,000.00	597,560.00
TOTAL EROSION CONTROL			4,052.93	13,529.00	9,756.99	22,872.76
CONTINGENCY			24,396.48			
TOTAL BID			268,361.25	369,140.40	401,331.07	543,339.42
DIFFERENCE				0.00	0.00	(1.20)

PERCENTAGE OVER (UNDER) :

Approved: Bernard Leblanc, P.E., Engineer of Record

37.55%

49.55%

102.47%