Masonite Corporation

Laurel, Jones County, MS 2017 Enterprise Expansion Project

Fiberglass Capacity Addition Press 9 & 10

Press 9	Cost
Foundations and Steel	\$240,427
Press	\$1,389,667
Robotic Handling System	\$216,384
Utilities	\$307,746
Auxiliary Equipment	\$192,342
Total Press 9	\$2,346,566
Press 10	
Foundations and Steel	\$88,648
Press	\$1,600,397
Robotic Handling System	\$265,945
Utilities	\$378,233
Auxiliary Equipment	\$425,512
Total Press 10	\$2,758,734

\$5,105,300

Combined Press 9 & 10